DATE: September 18, 2026

ADDENDUM NO: Addendum One

PROJECT NO: PN002601F

PROJECT DESCRIPTION: CEH-CEM Rooftop HVAC Replacement Units
Central High & Central Middle Schools

This Addendum is hereby made part of the Contract Documents of the above named Project. It supplements and modifies them as follows:

General Information:

1. Add the attached Signup Sheet from the Pre-Bid Conference on September 9th, 2026.

Questions and Answers after Pre-Bid Conference:

1. Q: from Kenny Beal (Peters Heating and Air Conditioning Inc) on September 10,
I know the RTU's are already purchased but where are they being delivered to and who is responsible to have them delivered to the site?

   A: from Greg Pollock (Parkway School District) on September 10,
The units are going to Budrovich Crane yard. The units will be shipped in early October. We don't know the exact ship date yet. The winning contractor will contact the Crane yard and set up delivery of the units

END ADDENDUM NUMBER ONE

PRE-BID CONFERENCE **MANDATORY**

ROOFTOP HVAC REPLACEMENT UNITS AT CENTRAL HIGH AND CENTRAL MIDDLE
CENTRAL HIGH AND CENTRAL MIDDLE SCHOOLS

BID NUMBER 27-20
WEDNESDAY SEPTEMBER 9TH - @ PARKWAY FACILITIES

COMPANY REPRESENTATIVE	COMPANY NAME	TELEPHONE NO.	CELL NO.	EMAIL ADDRESS
BEN BETTS	PARKWAY SCHOOLS	314-415-8279	314-393-6650	bbetts@parkwayschools.net
Ben Moore	ICON	314-346-3663	-	btmoore@-conmech.com
Channing Peters	Peters HVAC	618-656-8853	618-315-3633	chanpeters@petershvac.net
Bob Smoke	Rainer Construction	314-850-0790		bsmoke@rainerconstruction.com
RYAN GOEWERT	IFS	314-756-3770		rgoewert@intfs.com
BLAKE GOEWERT	IFS	314-722-1341		bgoewert@intfs.com
Greg Pollock	Parkway Schools	314-415-8206		gpollock@parkwayschools.net