

Entity: Easton Area School District

July 2027 MRD Start

Due 2pm ET: 10/26/2026

Seller:	
Contact Person:	
Phone #:	
Email:	

Term Start	July 2027 MRD
# of Accounts	14
Est Annual kWh	13,652,182
PLC (kW)	
NITs (kW)	
Invoicing	EDC Consolidated
Fully Fixed	
12 Months	
24 Months	
36 Months	
Fixed with Cap/Trans Passed Through	
12 Months	
24 Months	
36 Months	

Products:

Fully Fixed

- All supply components fixed (including PJM Balancing Congestion) without bandwidth restrictions.
- GRT and Sales Tax not included

Fixed with Cap/Trans Passed Through

- All supply components fixed except for capacity (PLC) and transmission (NITs)
- GRT and Sales Tax not included

Please answer these questions in your bid return.

Y/N or Notes

Do "fixed" capacity rates adjust for unauctioned periods?

Is there a cost adjustment provision for any of the "fixed" supply components, other than the standard change in law

- If yes, please specify the components and what causes the adjustment.

How many Payment Days are included?

Is there a material % change that applies? - Provide the %

Is TEC passed through on the Fixed + Cap/Trans PT product. Specify the \$/kWh.

Is there a POR fee for EDC Consolidated invoicing? Specify the \$/kWh.