November 2, 2026

PROJECT NAME: FREEDOM HIGH SCHOOL – NEW BATTING CAGES

ADDRESS: 1050 NEROLY ROAD, OAKLEY CA 94561

APPLICATION NO: 01-123111

ADDENDUM #2

This Addendum forms part of the Contract Documents and modifies the Original Bidding Documents and previous Addenda as noted below. Acknowledge receipt of this Addendum in the space provided in the Bid Form. Drawing changes are shown on the attached Sheet A103.

GENERAL:

ITEM NO. 2.1. PRE-BID JOB CONFERENCE

a) The Sign-In Sheet for the Mandatory Pre-Bid Job Conference held Thursday, October 29, 2026 at 3:30 PM at Freedom High School is attached (Attachment 1).
b) The Agenda for the Mandatory Pre-Bid Job Conference is attached (Attachment 2).

ITEM NO. 2.2. LUHSD PREQUALIFIED CONTRACTORS LIST

a) The current Liberty Union High School District (LUHSD) Prequalified Contractors List, as of November 2, 2026, is attached (Attachment 3).
b) All Prime Contractors and all MEP Subcontractors must be prequalified with LUHSD through Quality Bidders.

ITEM NO. 2.3. BID FORM – ALTERNATE NO. 1

a) The attached Revised Bid Form (Attachment 4) replaces the Bid Form included in the Bidding Documents dated October 23, 2026. The revised form adds Alternate No. 1 – Furnish and Install Two (2) Pitching Machines.
b) Bidders shall use the Revised Bid Form and shall acknowledge receipt of Addendum Nos. 1 and 2 in Item 2 of the Bid Form.

ITEM NO. 2.4. SHEET A103 CONCRETE JOINT LAYOUT

a) Joint layout added to Sheet A103, Proposed Enlarged Plan (Attachment 5). LEGEND: added "(N) ISOLATION JOINT", "(N) EXPANSION JOINT", "(N) CONTROL JOINT" and "(N) ANGLED CONTROL JOINT TO CONTINUE (E) DIAGONAL PATTERN". Notes added: "(N) CONTROL JOINTS SHALL FOLLOW THE EXISTING CONTROL JOINTS" and "(E) DIAGONAL CONTROL JOINTS".
b) Isolation joints (red): at the perimeter of the batting cage concrete slab and around each batting cage pole ground sleeve, drain inlet and fence post pier. Provide premolded joint filler for the full depth of the slab with sealant at the top. No dowels or reinforcing shall pass through an isolation joint.
c) Expansion joint (pink): one expansion joint across the full width of the batting cage slab at approximately mid-length, per Detail 7B/A501 (premolded filler with 1/2" diameter x 18" smooth dowels at 24" on center).
d) Control joints (blue): per Detail 7A/A501. Spacing as shown on Sheet A103, 12'-0" maximum in either direction.
e) Existing diagonal pattern (green): where new concrete flatwork outside the batting cage slab adjoins existing concrete flatwork, new control joints shall continue the existing diagonal control joint pattern. Contractor shall field verify the angle and spacing of the existing joints. New joints shall align with existing joints where new concrete meets existing. The diagonal pattern ends at the isolation joint at the batting cage slab; control joints within the batting cage slab run north-south and east-west as shown.

f) Bullpens #1 and #2: concrete slabs were deleted by Addendum #1, Item 1.2 and replaced with decomposed granite; no concrete slab joint layout applies. Concrete mow strip (Key Note 114): control joints at 10'-0" maximum on center.

ITEM NO. 2.5. SHEETS A301, A401, A501 BATTING CAGE POLE FOOTINGS

a) Ground sleeves for the batting cage poles (Key Note 100) shall be set in concrete drilled piers at each pole location shown dashed on Sheets A301 and A401.
b) Sheet A501, Drilled Pier Schedule: added item "BATTING CAGE POLE" with height above grade "H" = 14'-8 3/4" (top of cage), pier diameter "D" = 1'-6" and pier length "L" = 7'-0". Pier reinforcing and clearances per Fence Post Footing Detail 6/A501.
c) Ground sleeve size, type and embedment per pole manufacturer. Top of sleeve flush with top of slab (Key Note 102). Slab shall be isolated from the sleeve and pier (see Item No. 2.4) so that the slab does not bear on or restrain the pier. The pole manufacturer's standard foundation detail SK-01 (Sportsfield Specialties, Attachment 6) is provided for reference only for sleeve installation. Pier size and reinforcing shall be as indicated on Sheet A501 and in this Addendum; in case of conflict, Sheet A501 and this Addendum govern.

ITEM NO. 2.6. PRE-BID RFI RESPONSES

a) The responses to Pre-Bid Requests for Information (RFI) Nos. 1 through 18 follow this section and form part of this Addendum.

PRE-BID RFI RESPONSES:

RFI #1

Q: Please confirm location where the bids for this Project are to be turned in.

A: All bids for this Project are to be delivered to 19 Oak Street; Brentwood, CA 94513 attention Paul Melloni.

RFI #2

Q: We cannot locate the plans and specifications for this Project, please advise.

A: All bidding documents, including the plans and specifications, for this Project are available on the Liberty Union High School District Website under the Maintenance and Operations – Bids and Notices tab. Direct link provided below:

https://www.luhsd.net/departments/maintenance-and-operations/bids-and-notices/2026-freedom-batting-cage

RFI #3

Q: We understand that the Prime Contractor and any MEP Subcontractors must be pre-qualified with Liberty Union High School District (LUHSD); however, we are unable to locate a current list of LUHSD pre-qualified Contractors. Can you please provide?

A: Yes, LUHSD's current list of pre-qualified Contractors has been included within this Addendum (Attachment 3).

RFI #4

Q: In reviewing the forms that must be turned in as part of the bid package, we see that there is not sufficient space to write in our "Contractor Name/Financial Institution" on the Iran Contracting Act Certification Form. Should this information be added just above this text?

A: Yes, please add the necessary verbiage, signatures, etc. directly above the text that is already on the form.

RFI #5

Q: The revised Specifications Table of Contents issued in Addendum #1 lists spec sections 09 91 00 PAINTING, 11 68 33.33 BASEBALL FIELD EQUIPMENT, 32 18 13 SYNTHETIC GRASS SURFACING, and 32 31 13 CHAINLINK FENCES, GATES, AND BACKSTOPS. These spec sections were not provided as part of the bid documents or Addendum #1. Please provide these spec sections.

A: The referenced Specification Sections are included in the original set of DSA approved specifications; these are available for download on the District's website – refer to Question #2 for direct link to the Bidding Documents on the District's website.

RFI #6

Q: Please provide the Specification Section for Concrete.

A: The original set of DSA approved Specifications include sections for Concrete Forming and Accessories (03 10 00), Concrete Reinforcing (03 20 00) and Cast-In-Place Concrete (03 30 00). Refer to Question #5 above for where this set of Specifications can be located.

RFI #7

Q: Please provide joint layout for new concrete flatwork at batting cages and bullpens.

A: The joint layout is shown on Sheet A103 (Attachment 5) and described in Item No. 2.4 of this Addendum.

RFI #8

Q: Can spoils generated from this Project be left or spread on site? Or do they need to be off-hauled by the Contractor?

A: All spoils generated by this Project are to be off-hauled by the Contractor.

RFI #9

Q: Please confirm ground sleeve for the new overhead batting tunnels do not require footings. If footing is required for ground sleeve please provide size and detail.

A: Footings are required. Ground sleeves shall be set in concrete drilled piers. Pier size and detail are provided in Item No. 2.5 of this Addendum (Drilled Pier Schedule and Fence Post Footing Detail 6, Sheet A501).

RFI #10

Q: What is the required chain-link mesh fabric size?

A: Refer to Specification Section 32 31 13 – Chain Link Fences, Gates and Backstops within the DSA approved set of Specifications for this Project.

RFI #11

Q: Is CR40 pipe acceptable as chain-link fence framework?

A: Refer to Specification Section 32 31 13 – Chain Link Fences, Gates and Backstops within the DSA approved set of Specifications for this Project.

RFI #12

Q: What finish is required for the chain-link fencing?

A: Refer to Specification Section 32 31 13 – Chain Link Fences, Gates and Backstops within the DSA approved set of Specifications for this Project.

RFI #13

Q: Are pre-cast light pole bases acceptable in lieu of cast-in-place light pole bases?

A: Pre-cast light pole bases are not acceptable. Light pole foundations shall be cast-in-place concrete per Detail 8, Lighting Pole Mounting Detail, Sheet E1.01.02.

RFI #14

Q: Please confirm existing site soil does not contain any hazardous materials.

A: The District is not aware of any existing hazardous materials within the existing on-site soils; however, analytical testing of the existing on-site soils within the area of this Project has not been performed by the District.

RFI #15

Q: Please provide end post pipe size for chain link fencing.

A: End posts for the chain link fencing shall be 4" diameter galvanized pipe per Key Note 100 on Sheets A302, A303 and A304, set in concrete drilled piers per Detail 6 and the Drilled Pier Schedule on Sheet A501. Rails shall be 1.25" STD pipe per Detail 3/A501. Refer also to Specification Section 32 31 13.

RFI #16

Q: During the Mandatory Pre-Bid Job Walk, it was mentioned that the existing Shed that is shown to be demolished by the Contractor on Sheet C1 and per Keynote 9 on Sheet A102 is actually to be salvaged and relocated. Please clarify the District's intent with this existing shed.

A: In lieu of demolishing this existing Shed, the District would like the Contractor to relocate the Shed down the 3rd base line so that it is out of the way of improvement work associated with this Project. Contractor to assume the shed will be emptied of all equipment, materials, etc. by the District prior to it being relocated by the Contractor.

RFI #17

Q: During the Mandatory Pre-Bid Job Walk, the work that falls outside of the footprint of the fenced Project Area (as indicated by the Logistics Plan provided as Exhibit D to the Front End Specifications) was discussed as needing to be coordinated and protected when it is being performed. Can you please provide further details on how this work is to be performed?

A: The underground electrical and new site lighting work per Sheet E2.01.01 that falls outside of the fenced work area and the underground storm drain work per Sheet C2 that falls outside of the fenced work area will be taking place when school is active thus this work must be protected using temporary physical barricades protecting the work area while the work is active, including trench plates (as needed) to maintain existing path of travel using the existing concrete walkway from the Parking Lot to the main part of the Campus.

RFI #18

Q: During the Mandatory Pre-Bid Job Walk, there were some questions regarding whether or not the District intended on having the two (2) pitching machines shown in the plans and specifications provided by the Contractor or if the District would be providing those. Please clarify.

A: The District would like the Contractor to provide pricing as a Bid Alternate to furnish and install the two (2) pitching machines shown in the plans and specifications. Please refer to the Revised Bid Form included with this Addendum (Attachment 4).

ATTACHMENTS:

1. PRE-BID JOB CONFERENCE SIGN-IN SHEET (OCTOBER 29, 2026)
2. PRE-BID JOB CONFERENCE AGENDA (OCTOBER 29, 2026)
3. LUHSD PREQUALIFIED CONTRACTORS LIST (AS OF NOVEMBER 2, 2026)
4. REVISED BID FORM (ALTERNATE NO. 1 – FURNISH AND INSTALL TWO (2) PITCHING MACHINES)
5. SHEET A103 – PROPOSED ENLARGED PLAN (CONCRETE JOINT LAYOUT)
6. SPORTSFIELD SPECIALTIES DETAIL SK-01 – OVERHEAD BATTING TUNNEL FOUNDATION DETAILS (SLEEVE W/ COLD JOINT) – FOR REFERENCE ONLY FOR SLEEVE INSTALLATION

Thank you and please call or email with any further questions.

Rodolfo Chacon, Architect
925-504-8098 cell

END OF ADDENDUM NO. 2

ATTACHMENT 1

PRE-BID JOB CONFERENCE SIGN-IN SHEET

Mandatory Pre-Bid Job Conference, October 29, 2026

Sign-In Sheet for the Softball Batting Cages at Freedom High School
Mandatory Pre-Bid Walk

Freedom High School - October 29, 2026 @ 3:30 PM

Name of Representative	Company Name	Phone Number	E-Mail Address
Austin Gray	Lathrop Construction Associates	(707) 246 - 1686	austin.gray@lathropconstruction.com
Anthony D'Amante	Lathrop Construction Associates	(707) 746-8000	aed@lathropconstruction.com
Paul Melloni	LUHSD	(925) 634-2166	mellonip@luhsd.net
Thomas Vue	SCC	(707)332-6745	38[redacted]74 zack@sccelectricinc.com
Charlie S.	CWS	(415)599-6845	estimator@cwsconstructiongrp.com
KURTIS KRANICH	BRANCO CONSTRUCTION	209.329-1959	KURTIS.KRANICH@BRANCOBUICONW.com
Brad Saiz	Silicon Valley Paving	408-857-8058	bradsaiz@svpinc.com
Matthew Ramirez	Frontline General Engineering Construction Inc.	5109540739	Estimating@FrontlineGEConstruction.com
RICHARD CHAVEZ	R.E.B. DELEN	(916)939-1110	Estimating@Redelen.com
Tyler Griffin	Wickman Dev	(415)239-4500	Carmen@wickmandev.com
Alex Morhuen	Golden Bayfence	209 480-2330	amorhuen@goldenbayfence.com
Hector Barajas	Kerex Engineering	925-457-7165	hectore@kerexengineering.com
Kellan Christensen	TNB Construction	925-757-3660	kellan@swishercement.com
Jay Zhang	Build Grp	925-339-8607	jayz@buildgrp-gc.com

ATTACHMENT 2

PRE-BID JOB CONFERENCE AGENDA

Mandatory Pre-Bid Job Conference, October 29, 2026

October 29, 2026

MANDATORY PRE-BID CONFERENCE AGENDA for Liberty Union High School District (LUHSD)'s **Freedom High School Softball Batting Cages Project**

Bidders for the above-mentioned Project are **required** to sign the Mandatory Pre-Bid Conference sign in sheet.

Owner:	Liberty Union High School District Brentwood, CA
:	
Meeting Date and Time:	Thursday, October 29, 2026, 3:30 PM
Meeting Location:	Entry to Performing Arts Center at Freedom High School 1050 Neroly Rd. Oakley, CA 94561

A. INTRODUCTIONS

1. Owner: (Director of Maintenance & Facilities)	Liberty Union High School District Paul Melloni
2. Architect: (Project Designer)	Chacon Architecture Rodolfo L Chacon
3. Construction Manager: (Project Manager) (Project Manager)	Lathrop Construction Associates, Inc. Anthony D'Amante Austin Gray
4. OCIP Insurance:	Keenan & Associates, Inc.

B. PREQUALIFICATION REQUIRED

1. All Prime Contractors and all MEP Subcontractors must be prequalified with LUHSD.
2. All pre-qualifications for the LUHSD must be done through Quality Bidders.

C. PROJECT REVIEW

1. Project Description:

This project includes the installation of new batting cages and bullpens at the existing Softball Field at Freedom High School. This also includes an emergency access lane, site lighting, underground utilities and associated site improvements including but not limited to new concrete flatwork, artificial turf, landscaping, fencing and gates.

D. PROJECT SCHEDULE

1. A Milestone Schedule has been included in the published Front End Documents.
2. Project Bid Date: **Thursday November 5, 2026 at 2:00 PM.**
3. Total Contract Time is 9 weeks from the NTP Date to the Final Completion of all on-site work.

   Anticipated Start of On-Site Construction: December 7, 2026
   Anticipated Final Completion: February 5, 2027

4. Liquidated Damages are $2,000 per calendar day per Article 3 of the Agreement Form.

E. WORK HOURS

See General Conditions

F. FINGERPRINTING

The project is located on an active campus and therefore background checks will be required for all Supervising Employees (i.e. Foreman) and for all workers performing work outside of the temporary construction fencing of the project site.

Each contractor / subcontractor must provide continual supervision and monitoring of all employees of the entity by an employee of the entity whom the Department of Justice has ascertained has not been convicted of a violent or serious felony (see Fingerprinting Notice and Acknowledgement as included as a part of the Agreement Form). This requirement applies regardless of whether the employee is working inside or outside of the temporary fencing. All costs related to Department of Justice live scan background checks are the responsibility or the employer of the employee.

G. LABOR COMPLIANCE

1. Due to the projected dollar amount of this Project, the LUHSD Project Stabilization Agreement is **not** applicable on this Project.
2. Wage Rates, Travel and Subsistence (See Instructions to Bidders)
3. DIR Registration Required (See Instructions to Bidders and General Conditions)

H. INSURANCE REQUIREMENTS

1. Owner Controlled Insurance Policy (OCIP) in-place on this Project.
2. Refer to Article 11 of the General Conditions.

I. SUBSTITUTIONS

1. See Instructions to Bidders and General Conditions

J. BID DOCUMENTS

1. Required bid submission documents:
   See Instructions to Bidders (Checklist of Mandatory Bid Forms) and see Hard Bid Contract Document Checklist Form provided in Division 00 of the Specifications.

K. BID DATE, TIME, and LOCATION

Bid Date & Time: **Thursday November 5, 2026 at 2:00 PM**

On the day of the bid, bids will be received at:

Liberty Union High School District,
Maintenance & Operations Office
19 Oak Street; Brentwood, CA 94513

DO NOT SUBMIT BIDS TO Lathrop Construction Associates.

L. AVAILABILITY OF BIDDING DOCUMENTS

The Bidding Documents, including the Drawings and Specifications, are available at:
Liberty Union High School District Website:
https://www.luhsd.net/departments/maintenance-and-operations/bids-and-notices

OR

by emailing Lathrop Construction at bids@lathropconstruction.com

M. ADDENDA/BID CLARIFICATIONS

Requests for clarification of any portion of the Contract Documents must be made in writing and submitted by e-mail to LUHSD & Lathrop Construction Associates. To be considered, all such requests must be received no later than October 30, 2026 by Noon. The District will not respond to inquires.

a. If by e-mail	mellonip@luhsd.net & austin.gray@lathropconstruction.com
b. For general Information:	(707) 746-8000

In response to any request for clarification, Lathrop Construction Associates will consult with the District and Architect and provide all responses in writing and issued to all plan holders by Bid Clarification.

BID CLARIFICATION No. 1 (Issued 10/23/26)

BID CLARIFICATION No. 2 (FORTHCOMING)

Bid Clarification No. 2 will include:

a. Mandatory Pre-Bid sign in sheet
b. Mandatory Pre-Bid Conference Agenda
c. Responses to Bidder RFI's
d. Revisions to Plans & Specifications, as applicable

N. SITE VISIT

If you wish to schedule a second tour of the existing conditions, contact Austin Gray (austin.gray@lathropconstruction.com) to schedule a visit at a later date.

O. QUESTIONS

Please note, all questions answered at the Pre-Bid Job Conference are informal responses. All questions generated from the Pre-Bid Conference are to be formally submitted as Pre- Bid RFI's.

Distribution: All Present.

ATTACHMENT 3

LUHSD PREQUALIFIED CONTRACTORS LIST

As of November 2, 2026

Liberty Union High School District

Prequalified Contractors List (as of November 2, 2026)

Company	Contractor	Address	Phone	Fax	Email	License Number	License Classifications
55GEEKS	Sahar Osman	1941 Elderwood Dr, Martinez, CA, 94553	855-554-3357	855-554-3357	sahar@55geeks.com	1133496	C-7 (Low Voltage Systems Contractor), C-10 (Electrical Contractor)
Abba Distributors Inc dba Design Hardware Company	Erika Carrizal	6053 West Third Street, Los Angeles, CA, 90036	323-930-1330 x256	323-930-0459	ecarrizal@designhardware.com	842952_	C-6 (Cabinet, Millwork and Finish Carpentry Contractor), C-28 (Lock and Security Equipment Contractor)
Advance Communications & Consulting, Inc.	AJ Ramirez	5909 Nathaniel Way, Bakersfield, CA 93313	661-664-0177	661-664-0277	admin@advancecomm.net	624862_	C-7 (Low Voltage Systems Contractor)
Alcal Specialty Contracting Inc.	Sonia Wilson	42950 Osgood Rd, Fremont, CA, 94539	510-896-1092	510-477-9786	sonia.wilson@alcal.com	815286_	B (General Building Contractor), C-39 (Roofing Contractor), C-61 (Limited Specialty), C-2 (Insulation and Acoustical Contractor), C-35 (Lathing and Plastering Contractor), C-61 (Limited Specialty)
All American Building Services	ANTHONY INNABI	PO Box 802586, Santa Clarita, CA, 91380	909-368-0773		anthony@allamericanrebuild.com	921499_	A (General Engineering Contractor), B (General Building Contractor), C-10 (Electrical Contractor), C-27 (Landscaping Contractor), C-33 (Painting and Decorating Contractor), C-36 (Plumbing Contractor), HAZ (Hazardous Substance Removal Certification), C-61 (Limited Specialty), C-20 (Warm-Air Heating, Ventilating and Air-Conditioning Contractor)
American River Construction, Inc.	Israel Welty, President and Treasurer	110 Blue Ravine Road, #162, Folsom, CA 95630	530-621-1785	000-000-000_	estimating@ARConstInc.com	573022_	B (General Building Contractor)
AMS HEATING, INC.	MELISSA SANDERS	3602 MUNFORD AVE, STOCKTON, CA, 95215	209-466-6692	209-466-1632	missi@amsheatinginc.com	767349_	C-4 (Boiler, Hot Water Heating and Steam Fitting Contractor), C-20 (Warm-Air Heating, Ventilating and Air-Conditioning Contractor), C-43 (Sheet Metal Contractor), C-36 (Plumbing Contractor)
Anza Engineering Corp.	Randy Potts	P.O. Box 730, Brentwood, CA, 94513	925-513-2060		anzaeng@comcast.net	273213_	A (General Engineering Contractor), B (General Building Contractor)
ARAM Electric Inc	Arturo Ramirez	2000 Alvarado St. Unit B, San Leandro, CA, 94577	510-357-2726	510-373-2333	admin@aramelectric.com	978810_	C-10 (Electrical Contractor), C-7 (Low Voltage Systems Contractor)
ARCTIC COOLING SYSTEMS LLC dba ACS BUILDERS	CANDACE DELUCCA	14350 Cherokee Pl, Chino, CA, 91710	909-668-4040	909-325-3297	cdelucca@arcticcoolsys.com	1083415	B (General Building Contractor), C-10 (Electrical Contractor), C-20 (Warm-Air Heating, Ventilating and Air-Conditioning Contractor), C-38 (Refrigeration Contractor)
Artifex Plumbing Systems Group Inc.,	Nicholas Farmer	22400 Barton Rd., Ste#21-PMB#392, Grand terrace, CA, 92313	909-213-2490		nick@artifexpsg.com	1126420	C-36 (Plumbing Contractor)
Atlas/Pellizzari Electric Inc	Jim Weishaar	450 Howland St, Redwood City, CA, 94063	650-364-1204	650-364-6193	jimw@atlas-pellizzari.com	375862_	C-10 (Electrical Contractor)
AVSAR Construction Development, Inc.	Baris Avsar	27537 Elderberry Dr, Valencia, CA, 91381	310-795-2717		baris@avsarcd.com	1035467	B (General Building Contractor), C-27 (Landscaping Contractor), A (General Engineering Contractor), C-8 (Concrete Contractor), C-21 (Building Moving/Demolition Contractor)
Axis Mechanical Inc.	Daniel Salguero	908 Bern Ct, San Jose, CA, 95112	669-288-0210	408-573-7900 x5101	danielsa@axismechanicalinc.com	974024_	C-20 (Warm-Air Heating, Ventilating and Air-Conditioning Contractor), C-36 (Plumbing Contractor)
Bana Builders, Inc.	Sarah Xiong	338 North Canal Street #11, South San Francisco, CA 94080	415-508-9253	415-715-8371	bids@banabuilders.com	1052842	B (General Building Contractor)
Barth Roofing Company, Inc	Antonio Zapien	4384 W. Pine Haven Drive, Tracy, CA, 95304	209-833-9917	209-833-8096	antonio@barthroofing.com	760030_	B (General Building Contractor), C-2 (Insulation and Acoustical Contractor), C-39 (Roofing Contractor)
Bay City Mechanical, Inc.	Crystal Rougeau	870 Harbour Way South Richmond , Ca 94804	510-233-7000	510-669-9856	Crystal@baycitymech.com	645126_	C-4 (Boiler, Hot Water Heating and Steam Fitting Contractor), C-20 (Warm-Air Heating, Ventilating and Air-Conditioning Contractor), C-36 (Plumbing Contractor), C-43 (Sheet Metal Contractor), B (General Building Contractor)

Beals Martin & Associates, Inc.	Dwight Ortmann	2596 Bay Road, Redwood City, CA, 94063	650-566-5884	650-367-7645	Patricia@bealsmartin.com	396189_	A (General Engineering Contractor), B (General Building Contractor)
BEL AIR MECHANICAL, INC.	Bruce Campbell	4100 Alhambra Ave. #2680, Martinez, CA, 94553	925-609-9655	925-372-0680	bruce@belairmechanical.com	844161_	B (General Building Contractor), C-4 (Boiler, Hot Water Heating and Steam Fitting Contractor), C-10 (Electrical Contractor), C-20 (Warm-Air Heating, Ventilating and Air-Conditioning Contractor), C-36 (Plumbing Contractor), C-38 (Refrigeration Contractor), C-43 (Sheet Metal Contractor)
Better Way Plumbing & Repairs, inc.	Pierre Williams	11160 Hindry Ave., Unit J	424-227-8877	424-227-8875	prwilliams@betterwaymp.com	995703_	C-36 (Plumbing Contractor)
Bockmon & Woody Electric Co., Inc.	Arlene Larsen	1528 El Pinal Drive, Stockton, CA, 95205	209-464-4878	209-464-2615	arlene@bockmonwoody.com	588308_	C-10 (Electrical Contractor), A (General Engineering Contractor)
Branco Construction Inc	GEORGE BRANCO	PO Box 2532, Lodi, CA, 95241	209-712-6561		gbjr@brancobuilding.com	1030309	B (General Building Contractor)
Brazos Urethane, Inc.	Craig Opel	28770 Ave. 14 1/2 Madera, CA 93638	559-674-1111	559-674-2222	c.opel@brazosurethane.com	982578_	B (General Building Contractor), C-2 (Insulation and Acoustical Contractor), C-33 (Painting and Decorating Contractor), C-39 (Roofing Contractor), C-43 (Sheet Metal Contractor)
BRIGHTVIEW LANDSCAPE SERVICES INC dba BRIGHTVIEW LANDSCAPE SERVICES	David Moo	13691 W VAUGHN ST SAN FERNANDO, CA 91340	951-406-5904		david.moo@brightview.com	266211_	A (General Engineering Contractor), C-27 (Landscaping Contractor)
Buhler Commercial	Nicole Virrey	400 Brannan Street; Suite 204, San Francisco, CA, 94107	415-610-8650		nicole.virrey@buhlercommercial.com	1003262	A (General Engineering Contractor), B (General Building Contractor)
BuildCorp Inc	Jay Zhong	236 West Portal Ave 787, San Francisco, CA, 94127	925-339-8607		jayz@buildcorp-gc.com	1066717	B (General Building Contractor), C-10 (Electrical Contractor), A (General Engineering Contractor)
California Electric Group Inc.	Ashnil Prasad	21858 Stonegate Dr., Salinas, CA, 93908	831-402-6966		justine@caelectric.com	1047429	C-10 (Electrical Contractor)
Calstate Construction, Inc.	Amelia Rodriguez	4165 Business Center Drive Fremont CA 94538, [Enter City], CA, 00000	510-657-1800	510-657-1810	amelia@calstateci.com	856043_	A (General Engineering Contractor), B (General Building Contractor)
Collins Electrical Company Inc.	Araceli Torres	3412 Metro Drive, Stockton, CA, 95213	209-466-3691	209-466-3146	atorres@collinselectric.com	115427_	A (General Engineering Contractor), B (General Building Contractor), C-10 (Electrical Contractor), C-31 (Construction Zone Traffic Control Contractor)
Color New Corp	Louis Loizu	22855 Califa St., Woodland Hills, CA, 91367	818-884-0856		colornewcorp@yahoo.com	1113019	B (General Building Contractor), C-33 (Painting and Decorating Contractor)
Con J Franke Electric Inc	Lori Smith	317 N. Grant Street, Stockton, CA 95202, CA, 95202	209-462-0717	209-462-2556	lori.smith@cjfranke.com	288366_	C-10 (Electrical Contractor)
Control Solutions, Inc.	Stephanie Steiner	PO Box 2264, Loomis, CA, 95650	916-847-1326	800-972-0176	stephaniesteiner@controlsi.net	804539_	C-10 (Electrical Contractor)
Core General Contractor Inc dba Core Builders	John Franco	470 S Market Street, San Jose, CA, 95113	408-318-1377		jfranco@corebuildersgc.com	796393_	B (General Building Contractor)
cws construction group inc	charlie slack	1301 Grant Ave, Suite B, Novato, CA 94945	415-599-6545	415-209-0228	charliejr.cws@gmail.com	811153_	A (General Engineering Contractor), B (General Building Contractor)
DDK Mechanical, Inc	Kenneth Seastrom	5761 Florin-Perkins Rd #9, Sacramento, CA, 95828	916-383-5190	916-383-5191	jenn@ddkmechanicalca.com	855723_	B (General Building Contractor), C-20 (Warm-Air Heating, Ventilating and Air-Conditioning Contractor), C-36 (Plumbing Contractor), C-43 (Sheet Metal Contractor)
Diamond Crete Concrete Coatings Inc. dba Acevedo Builders	Fidel Acevedo Gonzalez	671 E Cooley Drive, Ste 117 Colton, CA 92324	951-602-5577	951-602-5578	acevedo@diamondcreteinc.com	1067348	C-15 (Flooring and Floor Covering Contractors), B (General Building Contractor)
Du-Mor Fire Systems, Inc.	Monya Logan	17119 Placer Hills Rd, Meadow Vista, CA, 95722	530-878-9055	530-878-0206	dumorfire@usamedia.tv	722228_	C-16 (Fire Protection Contractor)
Duran and Venables, Inc.	Manuela Batkovic	748 South Hillview Drive, Milpitas, CA, 95035	408-934-7300	408-934-7310	ela@dvpave.com	375068_	A (General Engineering Contractor), HAZ (Hazardous Substance Removal Certification)
Dutch Contracting, Inc.	Lyndsey Turner	2201, El Dorado Hills, Ca, CA, 95762	916-436-5422 x103	916-823-3122	lyndseyt@dutchcoinc.com	1002925	A (General Engineering Contractor), HAZ (Hazardous Substance Removal Certification)
E F Brett & Company, Inc.	madison artau	1435 Technology Lane, Suite B1, Petaluma, CA 94954	415-524-8351 x105	415-524-8349	madisona@efbrett.com	924636_	A (General Engineering Contractor), B (General Building Contractor)
E J WALLACE ENTERPRISES INC DBA ENCORE DEVELOPMENT CO	Raquel Macias	11912 S Wilmington Ave., Los Angeles, CA, 90059	310-225-5510		rmacias@encoredevelopmentco.com	876396_	B (General Building Contractor)

Eco Energy Solutions, Inc. dba High Volt Electric	Karo Gyonjyan	4485 Runway St., Simi Valley, CA, 93063	818-993-3732	805-422-8117	karo@highvoltelectric.com	963370_	A (General Engineering Contractor), B (General Building Contractor), C-10 (Electrical Contractor)
Edwards Construction Group, Inc.	BRAD EDWARDS	991 BENNETT AVE. , ARROYO GRANDE, CA, 93420	805-868-2874	805-614-9906	bradedwards@edwardscongroup.com	1057451	A (General Engineering Contractor), B (General Building Contractor)
EIDIM Group Inc. dba EIDIM AV Technology	Aman Jain	1015 S. Placentia Ave. Fullerton, CA 92831	562-777-1009 x104	562-777-9120	estimate@eidim.com	824410_	B (General Building Contractor), C-7 (Low Voltage Systems Contractor), C-10 (Electrical Contractor), C-33 (Painting and Decorating Contractor)
F&H Construction	Taryn Rodriguez	1115 E. Lockeford Street, Lodi, CA 95240	209-931-3738	209-931-4427	trodriguez@f-hconst.com	293306_	A (General Engineering Contractor), B (General Building Contractor)
FAMAND INC DBA INDOOR ENVIRONMENTAL SERVICES	Jeanine Eldridge	1604 Airport Blvd, Santa Rosa, CA, 95403	916-803-5178	916-348-3020	jeldridge@ies-hvac.com	0646794	C-20 (Warm-Air Heating, Ventilating and Air-Conditioning Contractor), C-43 (Sheet Metal Contractor), C-4 (Boiler, Hot Water Heating and Steam Fitting Contractor), C-38 (Refrigeration Contractor), C-36 (Plumbing Contractor)
Floor Covering Unlimited, Inc.	Joanne Lee	9601 Cozycroft Avenue #8, Chatsworth, CA, 91311	310-445-9285	818-626-8526	floorcoveringunltd@msn.com	413038_	B (General Building Contractor), C-15 (Flooring and Floor Covering Contractors)
Foundry Construction, Inc.	Alan Sau	66 Franklin St, Suite 300, Oakland, CA, 94607	510-703-1256		asau@foundryconstructioninc.com	1089831	A (General Engineering Contractor), B (General Building Contractor)
Galaxy Construction Services , Inc	Alex Knop	3330 Vincent road , suite D, Pleasant Hill, CA, 94523	415-756-0950	925-262-9154	office@galaxycsinc.com	791356_	B (General Building Contractor), C-20 (Warm-Air Heating, Ventilating and Air-Conditioning Contractor)
Giant Construction, Inc.	Daniel Wood	6689 Skyline Blvd., Oakland, CA, 94611	510-972-8750		dwood@giantgc.com	1123124	B (General Building Contractor)
Golden Bay Fence Plus Iron Works, Inc.	Paul Chavez	4104 South B Street, Stockton, CA, 96206	209-944-9754	209-944-5812	sales@goldenbayfence.com	664905_	A (General Engineering Contractor), B (General Building Contractor), C-10 (Electrical Contractor), C-13 (Fencing Contractor), C-23 (Ornamental Metal Contractor)
GP Mechanical Inc.	Greg Pepin	5345 Union Mine Road, El Dorado, CA, 95623	530-363-3324	530-698-5505	greggpmech@yahoo.com	802244_	C-20 (Warm-Air Heating, Ventilating and Air-Conditioning Contractor)
GSP Construction Inc	George Muradyan	3349 VERDECA WAY, rancho cordova, CA, 95670	916-899-0684		george.gspconstruction@gmail.com	1051754	B (General Building Contractor)
GULATI CONSTRUCTION COMPANY INC	Nitin Gulati	8192 Santa Margarita Ln, La Palma, CA, 90623	517-944-4623		nitin@gccogroup.com	1090339	A (General Engineering Contractor), B (General Building Contractor)
Hydra Ventures, Inc. dba Cal Pacific Systems	Christina Gee	50 Cypress Lane, Brisbane, CA 94005	415-252-8600	415-252-8700	christina.gee@calpacificsystems.com	924244_	C-36 (Plumbing Contractor), B (General Building Contractor), A (General Engineering Contractor), C-20 (Warm-Air Heating, Ventilating and Air-Conditioning Contractor)
Integra Construction Services Inc	Hayley Manning	5729 Sonoma Drive, Suite G, Pleasanton, CA, 94566	925-596-5032	925-425-9103	hayley@integra-csi.com	481246_	A (General Engineering Contractor), B (General Building Contractor)
Integrated Demolition and Remediation Inc.	Nick Vora	421 E. Cerritos Ave. Anaheim, CA 92805	714-340-3333	714-709-4729	nick@idrdemo.com	1003504	A (General Engineering Contractor), B (General Building Contractor), C-21 (Building Moving/Demolition Contractor), C-22 (Asbestos Abatement Contractor), HAZ (Hazardous Substance Removal Certification), ASB (Asbestos Certification)
IVS COMPUTER TECHNOLOGY INC dba IVS GENERAL CONTRACTOR.	Suzanne Camarillo	1415 McDonald Way, Bakersfield, CA, 93309	661-831-3900	661-835-8619	suzanne@ivsct.net	822714_	C-10 (Electrical Contractor), C-7 (Low Voltage Systems Contractor), C-61 (Limited Specialty)
J-WALT CONSTRUCTION, INC.	Joseph Walter	1787 E. Main Street, Suite #12 , Woodland , CA, 95776	530-406-2278	530-662-1903	office@jwaltconstruction.com	981420_	B (General Building Contractor)
JL Construction, Inc.	Barbara Leuty	70 Stony Point Road, Suite D, Santa Rosa, CA, 95401	707-527-5788	707-542-7718	barbaral@jlcbuild.com	761270_	B (General Building Contractor)
JOES LANDSCAPING & CONCRETE, INC dba JOE'S LANDSCAPING	JOSE GARCIA	802 INYO AVE, NEWMAN, CA, 95360	209-862-2004	209-862-3331	janet@joeslc.com	853867_	C-8 (Concrete Contractor), C-12 (Earthwork and Paving Contractors), C-13 (Fencing Contractor), B (General Building Contractor), C-61 (Limited Specialty), C-27 (Landscaping Contractor), C-21 (Building Moving/Demolition Contractor)

JPB Designs Inc.	Artyom Ponomarenko	5650 Main Ave Suite 2 , Orangevale, CA, 95662	916-549-6259		art.jpbdesigns@gmail.com	997483_	B (General Building Contractor), C-33 (Painting and Decorating Contractor), A (General Engineering Contractor)
JR Wagner Fire Protection, Inc.	Kristen@jrwagnerfire.com	P.O. Box 5037, Modesto, CA, 95352	888-325-8544	877-232-8944	kristen@jrwagnerfire.com	968003_	C-16 (Fire Protection Contractor)
JUV INC	VLADIMIR CHERNYAVSKIY	7901 OAKPORT STREET , SUITE 2700, OAKLAND, CA, 94621	510-836-1300 x105	510-777-9203	irina@juvinc.com	924181_	B (General Building Contractor)
Kemp Bros. Construction, Inc.	Lauren Moore	10135 Geary Avenue, Santa Fe Springs, CA, 90670	562-236-5000 x244	562-236-5010	lmoore@kempbros.com	149816_	A (General Engineering Contractor), B (General Building Contractor)
Kerex Engineering, Inc.	Hector Barajas	4941 Pachecho Blvd., Martinez, CA 94553	925-457-7165	925-387-0853	hector@kerexengineering.com	1002913	A (General Engineering Contractor)
Marina Mechanical Services	Carl Koos	4763 Bennett Drive, Livermore, CA 94551	510-614-3500	925-294-9238	ckoos@marinam.com	416198_	C-20 (Warm-Air Heating, Ventilating and Air-Conditioning Contractor), C-38 (Refrigeration Contractor), C-2 (Insulation and Acoustical Contractor), C-43 (Sheet Metal Contractor), C-10 (Electrical Contractor), C-4 (Boiler, Hot Water Heating and Steam Fitting Contractor), C-36 (Plumbing Contractor)
McGuire and Hester	Mabel Cater	9009 Railroad Avenue, Oakland, CA 94603	510-632-7676	510-562-5209	estimating@mcguireandhester.com	95879__	A (General Engineering Contractor), B (General Building Contractor), C-21 (Building Moving/Demolition Contractor), C-27 (Landscaping Contractor), C-31 (Construction Zone Traffic Control Contractor), HAZ (Hazardous Substance Removal Certification)
Medical Facilities Solutions LLC	Estimating Team	234 East Gish Rd, Suite 100, San Jose, CA, 95112	408-352-5386	408-352-5386	estimating@mfsbuilds.com	1090989	B (General Building Contractor)
MICHAEL J. RODOLA CONSTR. CO.	MICHAEL RODOLA	2991 Liberty Drive, Pleasanton, CA, 94566	925-462-8807	925-398-8093	mjrco@comcast.net	447039_	A (General Engineering Contractor), C-12 (Earthwork and Paving Contractors)
Michael Venosta Plumbing and Mechanical Inc.	Kelly Venosta	8505 Church Street Unit 13, Gilroy, CA, 95020	408-842-4004	408-842-4005	kelly@michaelvenostaplumbing.com	969247_	C-36 (Plumbing Contractor), C-20 (Warm-Air Heating, Ventilating and Air-Conditioning Contractor), C-43 (Sheet Metal Contractor)
MMJ Construction, Inc.	Judy Bailey-Savage	39100 Air Park drive, Temcula, CA, 92592	951-216-8862	951-457-6484	info@mmjconstruction.com	988999_	B (General Building Contractor), C-10 (Electrical Contractor), C-20 (Warm-Air Heating, Ventilating and Air-Conditioning Contractor), C-36 (Plumbing Contractor)
MSTALL ELECTRIC INC	MADDIE RINEHART	9701 DINO DRIVE STE 110, ELK GROVE, CA, 95624	209-663-7432		maddie@mstallelectric.com	576070_	C-10 (Electrical Contractor)
NBC Construction & Engineering Inc	Nick Shalchi	850 S Van Ness Ave, San Francisco, CA, 94110	925-813-2673		nsnbcinc@gmail.com	857964_	A (General Engineering Contractor), B (General Building Contractor)
Pacific Coast General Engineering Inc.	Pacific Coast Engineering	12 Industry Rd, Pittsburg, CA, 94565	925-252-0214	925-252-0215	cassandra@pcge.biz	894723_	A (General Engineering Contractor), HAZ (Hazardous Substance Removal Certification)
Pacific Tide Construction	Julian Dorado	19360 Rinaldi Street, Suite 150, Northridge, CA, 91326	424-276-1324		compliance@pacifictideconstruction.com	1051641	A (General Engineering Contractor), B (General Building Contractor), C-8 (Concrete Contractor), C-61 (Limited Specialty)
Paschke Electric Inc	Michael Paschke	216 N. East St , Woodland, CA, 95776	530-661-2585		Michael@paschkeelectric.com	989061_	C-10 (Electrical Contractor)
Penkor General Contractors Inc dba Penkor Wrecking	Khaleel Obaidi	1791 Via Hermana, San Lorenzo, CA, 94580	341-208-8911		kobaidi@penkorwrecking.com	1094975	A (General Engineering Contractor), B (General Building Contractor), C-21 (Building Moving/Demolition Contractor), HAZ (Hazardous Substance Removal Certification)
Polychrome Construction Inc	Marios Polychronas	8908 Balboa Blvd, Northridge, CA, 91325	818-831-8308	818-775-9944	polychrome@socal.rr.com	993826_	B (General Building Contractor), C-33 (Painting and Decorating Contractor)
Presidential Fire Protection, Inc.	Fabian Robles	4517 Harlin Drive, Sacramento, CA, 95826	916-379-9199	916-379-9099	Fabian@presidentialfireprotection.com	847133_	C-16 (Fire Protection Contractor)
Radonich Corp DBA Cal Coast Telecom	Marie Pernick	886 Faulstich Court, San Jose, CA, 95112	408-275-8888 x212	408-275-8895	marie@cctcom.net	732886_	C-7 (Low Voltage Systems Contractor)
Ready Enterprises, Inc. DBA Ready Electric	Steph Ruff-Bryant	501 W. BROADWAY #A233, SAN DIEGO, CA, 92101	619-269-0011		ready@ready-electric.com	1102806	C-10 (Electrical Contractor)
RELIABLE CABLING SOLUTIONS INC DBA RELIABLE SECURITY DATA SOLUTIONS	Christian Acuzar	10600 Sepulveda Blvd. Suite 200-D, Mission Hills , CA, 91345	818-518-0673		info@rc-solutions.co	1064964	C-7 (Low Voltage Systems Contractor)

Rivera Equipment dba Valley Industrial Mechanical	Raymond Rivera	PO Box 3457, Victorville, CA, 92393	760-646-7974		cortney@revim.co	1051483	C-36 (Plumbing Contractor)
RK Roofing & Construction Inc.	Amanda Kobler	249 Estudillo Ave., San Leandro, CA, 94577	510-902-7663		admin@rkroofs.com	781758_	B (General Building Contractor), C-39 (Roofing Contractor)
Roadway Engineering & Construction Corp	Eric Alvarez	3121 Indian Ave. Perris, CA 92571-3208	951-940-0045	951-940-0046	admin@roadwayengineering.com	1073145	A (General Engineering Contractor), B (General Building Contractor)
ROBERT A BOTHMAN INC DBA ROBERT A BOTHMAN CONSTRUCTION	Jack Wall	2690 Scott Boulevard, Santa Clara, CA, 95050	408-279-2277	408-279-2281	jpadilla@bothman.com	440332_	A (General Engineering Contractor), B (General Building Contractor), C-8 (Concrete Contractor), C-27 (Landscaping Contractor)
Rodan Builders, Inc.	Lisa Puckett	3486 Investment Blvd, Suite B, Hayward, CA 94545	650-508-1700	650-508-1705	lpuckett@rodanbuilders.com	858119_	A (General Engineering Contractor), B (General Building Contractor), C-21 (Building Moving/Demolition Contractor), C-13 (Fencing Contractor)
Russell Sigler Inc.	Jeffrey Myers	205 South Puente St., Brea, CA, 92821	714-421-2455		jmyers@siglers.com	960159_	C-20 (Warm-Air Heating, Ventilating and Air-Conditioning Contractor)
S&G Discount Outlet INC DBA S&G Carpet and More	JUSTIN RATAJCZAK	3919 Channel Drive, West Sacramento, CA, 95691	916-666-4513		justinratajczak@sgcarpet.com	260230_	C-15 (Flooring and Floor Covering Contractors), C-54 (Ceramic and Mosaic Tile Contractor)
Saboo Inc.	Toheed Asghar	415 Beatrice Court Suite #H, Brentwood, CA, 94513	626-260-2849		tasghar@sbcglobal.net	896479_	A (General Engineering Contractor), B (General Building Contractor), C-10 (Electrical Contractor), C-20 (Warm-Air Heating, Ventilating and Air-Conditioning Contractor), C-36 (Plumbing Contractor), HAZ (Hazardous Substance Removal Certification), C-17 (Glazing Contractor)
Sandco Landscape Contractors, INC.	Cole Sanderson	12127 Mall Blvd Ste A 251, Victorville, CA, 92392	760-490-4769		cole@sandco-inc.com	1079940	A (General Engineering Contractor), C-27 (Landscaping Contractor)
Satellite Painting, Inc	Sarahi Barradas	5655 Silver Creek Valley Road , Suite 449, San Jose, CA 95138.	408-264-1600	408-264-0300	sarahi@satpainting.com	563898_	C-33 (Painting and Decorating Contractor)
Scapes, Inc.	Lane Poms	12344 San Mateo Road, Half Moon Bay, CA, 94019	650-712-4460	650-712-4408	lane@scapes.org	776147_	A (General Engineering Contractor), B (General Building Contractor), C-27 (Landscaping Contractor)
SCC Electric Inc	Charles Slack	1301 Grant Ave, Suite B, Novato, CA, 94945	415-599-6545	415-209-0228	sccelectricinc@gmail.com	1109026	A (General Engineering Contractor), C-10 (Electrical Contractor), C-7 (Low Voltage Systems Contractor), B (General Building Contractor)
Sign Factory, Printing & Office Equipment, Inc. dba Sign Factory	Mario Rodriguez	120 N 4th street, SIGN FACTORY, El Centro, CA, 92243	760-455-7589		mrgerardo@signfactory.org	985388_	C-45 (Electrical Sign Contractor), C-10 (Electrical Contractor), C-61 (Limited Specialty), B (General Building Contractor)
Silicon Valley Paving Inc	Therese Diaz	1050 commercial at suite 101, San Jose, CA, 95126	408-286-9101	408-286-2488	therese@svpinc.com	732923_	A (General Engineering Contractor), C-13 (Fencing Contractor)
Simile Construction Service, Inc.	Joe Simile	4725 Enterprise Way, Ste. 1, Modesto, CA, 95356	209-545-6111	209-545-6112	estimating@similebuilt.com	794642_	A (General Engineering Contractor), B (General Building Contractor)
Souto Brothers Landscaping and Concrete Construction, INC.	David Souto	15934 Hesperian Blvd #126, San Lorenzo, CA, 94580	510-377-1710		david@soutoconcrete.com	752616_	B (General Building Contractor), C-8 (Concrete Contractor), C-12 (Earthwork and Paving Contractors), C-27 (Landscaping Contractor)
Sterling Environmental Corporation	Natalie OBrien	600 McCormick Street, Suite B, San Leandro, CA 94577	510-638-2800 x201	510-638-2804	nobrien@sterlingenv.com	537909_	C-22 (Asbestos Abatement Contractor), A (General Engineering Contractor), ASB (Asbestos Certification), C-2 (Insulation and Acoustical Contractor)
Stronger Building Services	Claudia Chavez	580 Harlan St. , San Leandro, CA, 94577	510-487-8363	510-487-8246	strongerbuilding@yahoo.com	955618_	B (General Building Contractor), C-39 (Roofing Contractor)
Thompson Builders Corporation	Jenn O'Toole	5400 Hanna Ranch Road, Novato, CA, 94945	415-456-8972 x4414	415-459-0665	jenno@tbcorp.com	626859_	A (General Engineering Contractor), B (General Building Contractor), C-17 (Glazing Contractor)
Thompson General Construction DBA Rubicon Builders	Greta Thompson	535 West Napa Street, Sonoma, CA, 95476	707-360-1717		office@rubiconbuild.com	1099794	B (General Building Contractor)
Time and Alarm Systems	Project Admin	3828 Wacker Drive, Mira Loma, CA, 91752	951-685-1761	951-685-1441	projectadmin-tas@sciensbuildingsolutions.com	393251_	C-7 (Low Voltage Systems Contractor), C-10 (Electrical Contractor), C-16 (Fire Protection Contractor)

TNB Construction	Kellan Christensen	2620 E 18th Street, Antioch, CA, 94509	925-757-3660		kellan@swishercement.com	947604_	A (General Engineering Contractor)
Tradewinds Cooling, Limited Liability Company	Mat Hamilton	5055 Business Center Drive Suite 108-Box 352 Fairfield, CA 94534	707-435-3290		mat.hamilton@tradewindsmc.com	1066807	C-20 (Warm-Air Heating, Ventilating and Air-Conditioning Contractor)
Tse Construction	Jerry Tse	699 Lewelling Blvd #146/338, San Leandro, CA, 94579	510-812-3466		jerry@tsegc.com	925736_	B (General Building Contractor), C-10 (Electrical Contractor), C-33 (Painting and Decorating Contractor), C-36 (Plumbing Contractor)
UNLIMITED ENVIRONMENTAL INC	Jill Dupleich	9945 Pioneer Blvd, Santa Fe Springs, CA, 90670	562-577-0861		info@ueiteam.com	668511_	B (General Building Contractor), C-21 (Building Moving/Demolition Contractor), C-22 (Asbestos Abatement Contractor), HAZ (Hazardous Substance Removal Certification), ASB (Asbestos Certification)
W.E. Lyons Construction	Teri Howton	1301 Ygnacio Valley Road, Suite 200, Walnut Creek, CA, 94598	707-853-1944		thowton@welyons.com	180607_	A (General Engineering Contractor), B (General Building Contractor)
Wickman Development and Construction	Jonathan Wickman	5616 Mission St, San Francisco, CA 94112	415-239-4500	415-239-4511	estimating@wickmandev.com	970768_	A (General Engineering Contractor), B (General Building Contractor)
Wyatt W Underwood & Associates LLC DBA Underwood Wyatt W & Associates LLC	Julian Dorado	19360 Rinaldi St Ste 150, Northridge, CA, 91326	213-279-2455		compliance@wwuteam.com	1034836	A (General Engineering Contractor), B (General Building Contractor), C-8 (Concrete Contractor), C-61 (Limited Specialty), C-61 (Limited Specialty)
Xpress Technical Services, Inc.	Justin Gore	4901 WAREHOUSE WAY,	209-606-3490		jgore@iecservices.com	1064168	A (General Engineering

ATTACHMENT 4

REVISED BID FORM

Alternate No. 1 – Furnish and Install Two (2) Pitching Machines

BID FORM

FOR

SOFTBALL BATTING CAGES PROJECT

AT

FREEDOM HIGH SCHOOL

1050 NEROLY ROAD
OAKLEY, CA 94561

DSA App. No. **01-123111**
Bid No. **26-27-04**

FOR

LIBERTY UNION HIGH SCHOOL DISTRICT

CONTRACTOR NAME: _____

ADDRESS: _____

_____

TELEPHONE: ( ) _____

FAX: ( ) _____

EMAIL _____

TO: Liberty Union High School District, acting by and through its Governing Board, herein called "District".

1. Pursuant to and in compliance with your Notice Inviting Bids and other documents relating thereto, the undersigned bidder, having thoroughly studied and familiarized himself with the terms of the Contract, the local conditions affecting the performance of the Contract, the cost of the work at the place where the work is to be done, the labor market, the supply chain market for materials and equipment necessary to complete the Project, with the Drawings and Specifications, and other Contract Documents, hereby proposes and agrees to perform within the time stipulated, the Contract, including all of its component parts, and everything required to be performed, including its acceptance by the District, and to provide and furnish any and all labor, materials, tools, expendable equipment, and utility and transportation services necessary to perform the Contract and complete all of the Work in a workmanlike manner required in connection with the construction of:

BID NO. 26-27-04

Freedom High School Softball Batting Cages Project

in the District described above, all in strict conformance with the drawings and other Contract Documents on file at the Maintenance & Operations Office of said District for amounts set forth herein.

2. BIDDER ACKNOWLEDGES THE FOLLOWING ADDENDUMS/BID CLARIFICATIONS:

Number Number Number Number Number Number Number Number

_____ _____

Acknowledge the inclusion of all addenda/bid clarifications issued prior to bid in the blanks provided above. Your failure to do so may render your bid non-responsive.

3. TOTAL BASE BID PRICE IN WORDS & NUMBERS:

_____ DOLLARS

($ _____)

4. ALLOWANCES: The following amounts shall be added to the Base Bid.

Allowance No. 1 – Unforeseen Conditions

Fifteen Thousand DOLLARS

($15,000.00)

5. TOTAL CASH PRICE IN WORDS & NUMBERS (Total Base Bid Price + Allowance No. 1)

_____ DOLLARS

($ _____)

6. ***ALTERNATE BIDS*: The following amount shall added to the Total Bid Price at the District's option.**

Alternate No. 1 – Furnish and Install Two (2) Pitching Machines:

Total Base Bid Price does not include the costs to furnish and install the two (2) Pitching Machines per Keynote 103 on Sheet A103 and per 1/A503 and per Spec Section.

Alternate No. 1 includes the costs for the Contractor to furnish and install the two (2) Pitching Machines per Keynote 103 on Sheet A103 and per 1/A503 and per Spec Section.

ADD _____ Dollars ($_____)

7. TIME FOR COMPLETION: The District may give a notice to proceed within ninety (90) days of the award of the bid by the District. Once the Contractor has received the notice to proceed, the Contractor shall complete the work in the time specified in the Agreement. By submitting this bid, Contractor has thoroughly studied this Project, the labor market, and the supply chain market for materials and equipment that are necessary to complete the Project and Contractor agrees that the Contract Time for this Project is adequate for the timely and proper completion of the Project. Further, Contractor has included in the analysis of the time required for this Project, Rain Days, Governmental Delays, and the requisite time to complete Punch List.

In the event that the District desires to postpone giving the notice to proceed beyond this ninety (90) day period, it is expressly understood that with reasonable notice to the Contractor, giving the notice to proceed may be postponed by the District. It is further expressly understood by the Contractor, that the Contractor shall not be entitled to any claim of additional compensation as a result of the postponement of giving the notice to proceed.

If the Contractor believes that a postponement will cause a hardship to it, the Contractor may terminate the contract with written notice to the District within ten (10) days after receipt by the Contractor of the District's notice of postponement. Should the Contractor terminate the Contract as a result of a notice of postponement, the District shall have the authority to award the Contract to the next lowest responsible bidder, if applicable.

It is understood that the District reserves the right to reject any or all bids and/or waive any irregularities or informalities in this bid or in the bid process. The Contractor understands that it may not withdraw this bid for a period of ninety (90) days after the date set for the opening of bids.

8. Attached is bid security in the amount of not less than ten percent (10%) of the bid:

Bid bond (10% of the Bid), certified check, or cashier's check (circle one)

9. The required List of Designated Subcontractors is attached hereto.

10. The required Non-Collusion Declaration is attached hereto.

11. The Substitution Request Form, if applicable, is attached hereto.

12. It is understood and agreed that if written notice of the acceptance of this bid is mailed, telegraphed, or delivered to the undersigned after the opening of the bid, and within the time this bid is required to remain open, or at any time thereafter before this bid is withdrawn, the undersigned will execute and deliver to the

District a Contract in the form attached hereto in accordance with the bid as accepted, and that he or she will also furnish and deliver to the District the Performance Bond and Payment Bond, all within five (5) calendar days after award of Contract, and that the work under the Contract shall be commenced by the undersigned bidder, if awarded the Contract, by the start date provided in the District's Notice to Proceed, and shall be completed by the Contractor in the time specified in the Contract Documents.

13. The names of all persons interested in the foregoing proposal as principals are as follows:

_____

_____

_____

_____

_____

(IMPORTANT NOTICE: If bidder or other interested person is a corporation, state the legal name of such corporation, as well as the names of the president, secretary, treasurer, and manager thereof; if a co-partnership, state the true names of the firm, as well as the names of all individual co-partners comprising the firm; if bidder or other interested person is an individual, state the first and last names in full.)

14. PROTEST PROCEDURES. If there is a bid protest, the grounds shall be submitted as set forth in the Instructions to Bidders.

15. The undersigned bidder shall be licensed and shall provide the following California Contractor's license information:

License Number: _____

License Expiration Date: _____

Name on License: _____

Class of License: _____

DIR Registration Number: _____

If the bidder is a joint venture, each member of the joint venture must include the above information.

16. Time is of the essence regarding this Contract, therefore, in the event the bidder to whom the Contract is awarded fails or refuses to post the required bonds and return executed copies of the Agreement form within five (5) calendar days from the date of receiving the Notice of Award, the District may declare the bidder's bid deposit or bond forfeited as damages.

17. The bidder declares that he/she has carefully examined the location of the proposed Project, that he/she has examined the Contract Documents, including the Plans, General Conditions, Supplemental Conditions, Addenda, and Specifications, all others documents and requirements that are attached to and/or contained in the Project Manual, all other documents issued to bidders and read the accompanying instructions to bidders, and hereby proposes and agrees, if this proposal is accepted, to furnish all materials

and do all work required to complete the said work in accordance with the Contract Documents, in the time and manner therein prescribed for the unit cost and lump sum amounts set forth in this Bid Form. The undersigned bidder hereby acknowledges and agrees that such bidder shall not be entitled to any price increase to the Total Cash Purchase Price set forth above on account of or due to any external factors including, but not limited to, inflation, labor shortages, and/or supply chain issues/shortages.

18. DEBARMENT. In addition to seeking remedies for False Claims under Government Code section 12650 et seq. and Penal Code section 72, the District may debar a Contractor pursuant to Article 15 of the General Conditions if the Board, or the Board may designate a hearing officer who, in his or her discretion, finds the Contractor has done any of the following:

a. Intentionally or with reckless disregard, violated any term of a contract with the District;

b. Committed an act or omission which reflects on the Contractor's quality, fitness or capacity to perform work for the District;

c. Committed an act or offense which indicates a lack of business integrity or business honesty; or

d. Made or submitted a false claim against the District or any other public entity. (See Government Code section 12650, et seq., and Penal Code section 72)

19. DESIGNATION OF SUBCONTRACTORS. In compliance with the Subletting and Subcontracting Fair Practices Act (California Public Contract Code section 4100 et seq.) and any amendments thereof, each bidder shall list subcontractors on the District's form Subcontractor list. This subcontractor list shall be submitted with the bid and is a required form

I agree to receive service of notices at the e-mail address listed below.

I the below-indicated bidder, declare under penalty of perjury that the information provided and representations made in this bid are true and correct.

_____

Proper Name of Company

_____

Name of Bidder Representative

_____

Street Address

_____

City, State, and Zip

( )

Phone Number

( )

Fax Number

E-Mail

By: _____ Date: _____

Signature of Bidder Representative

NOTE: If bidder is a corporation, the legal name of the corporation shall be set forth above together with the signature of authorized officers or agents and the document shall bear the corporate seal; if bidder is a partnership, the true name of the firm shall be set forth above, together with the signature of the partner or partners authorized to sign contracts on behalf of the partnership; and if bidder is an individual, his signature shall be placed above.


All signatures must be made in permanent blue ink.

ATTACHMENT 5

REVISED DRAWING

Sheet A103 – Concrete Joint Layout

Autodesk Docs://Freedom HS _New Batting Cages/Freedom High School.rvt



1 PROPOSED ENLARGED PLAN
1/16" = 1'-0"

KEY NOTES

101	NEW CONCRETE SLAB
102	INDICATES SERVICE VEHICLE ACCESS
103	(N) PITCH MACHINE, SEE 1/A503
104	(N) BATTING CAGES
105	(N) CHAINLINK FENCING SEE 9/A501
106	(N) AREA DRAIN TIE INTO SD
107	(N) ACCESSIBLE PATH OF TRAVEL. SEE A101 FOR SITE WIDE PATH OF TRAVEL
108	(N)PITCHING RUBBER SEE 4/A503
109	5'-0" DIAMETER TURNING CLEARANCE
110	(N) HOME PLATE SEE 2/A503
111	FILL IN THIS AREA WITH HARDSCAPE
112	PROVIDE 30" X 48" CLEAR FLOOR SPACE @ PITCH MACHINE
113	(N) 4'-0" X 7'-0" CHAINLIKE GATE
114	(N) CONCRETE MOW STRIP SEE 5/A501
115	(N) INFIELD MIX PER DISTRICT STANDARD
116	(N) SYNTHETIC TURF

LEGEND

- ACCESSIBLE PATH OF TRAVEL
- (E) FIRE HYDRANT
- (E) CHAINLINK FENCING
- (N) CHAINLINK FENCING SEE 9/A501
- (E) PROPERTY LINE
- (E) GRADE
- (E)CONCRETE PAVING
- (E) ASPHALT CONCRETE PAVING
- (E) SYNTHETIC TURF
- (N) SYNTHETIC TURF O/ NEW CONC. SLAB
- 20' FIRE LANE
- (N) CONCRETE SLAB
- (N) NEW STORM DRAIN INLET
- (N) DUAL HEAD POLE LIGHTS SEE ELECTRICAL DRAWING
- (N) SINGLE HEAD POLE LIGHTS SEE ELECTRICAL DRAWING
- (N) SERVICE VEHICLE PATH
- (N) GATE MANEUVERING CLEARANCES
- (N) DECOMPOSED GRANITE
- (E) INFIELD MIX
- (N) INFIELD MIX PER DISTRICT STANDARD

GENERAL NOTES

1. CONTRACTOR SHALL VERIFY ALL EXISTING SITE CONDITIONS AND DIMENSIONS PRIOR TO COMMENCEMENT OF WORK. NOTIFY ARCHITECT OF ANY DISCREPANCIES.
2. CONTRACTOR SHALL CONTACT UNDERGROUND SERVICE ALERT (811) A MINIMUM OF 48 HOURS PRIOR TO ANY EXCAVATION ACTIVITIES.
3. PROTECT ALL EXISTING UTILITIES, STRUCTURES, LANDSCAPING, IRRIGATION, PAVING, FENCING, AND SITE IMPROVEMENTS TO REMAIN. REPAIR OR REPLACE ANY DAMAGE CAUSED BY CONSTRUCTION AT NO ADDITIONAL COST TO THE OWNER.
4. ALL WORK SHALL COMPLY WITH THE CURRENT CALIFORNIA BUILDING CODE (CBC), CALIFORNIA FIRE CODE (CFC), CALIFORNIA ELECTRICAL CODE (CEC), CALIFORNIA PLUMBING CODE (CPC), AND ALL APPLICABLE DSA REQUIREMENTS.
5. PROVIDE A CONTINUOUS ACCESSIBLE ROUTE TO THE BATTING CAGE FACILITY IN ACCORDANCE WITH CBC CHAPTER 11B.
6. CONTRACTOR SHALL MAINTAIN EXISTING FIRE DEPARTMENT ACCESS ROADS AND EMERGENCY EGRESS PATHS DURING CONSTRUCTION.
7. ALL EXCAVATION, FILL, AND COMPACTION SHALL CONFORM TO THE PROJECT GEOTECHNICAL REPORT AND DSA-APPROVED STRUCTURAL DOCUMENTS.
8. VERIFY LOCATIONS OF EXISTING UNDERGROUND UTILITIES PRIOR TO INSTALLATION OF FOOTINGS, FOUNDATIONS, AND SITE IMPROVEMENTS.
9. COORDINATE ALL ELECTRICAL WORK WITH EXISTING CAMPUS ELECTRICAL SYSTEMS. VERIFY LOCATIONS OF EXISTING PULL BOXES, CONDUITS, AND ELECTRICAL EQUIPMENT PRIOR TO CONSTRUCTION.
10. PROVIDE POSITIVE DRAINAGE AWAY FROM ALL FOUNDATIONS, SLABS, AND STRUCTURES.
11. ALL FENCING, NETTING, POSTS, FOUNDATIONS, AND STRUCTURAL COMPONENTS SHALL BE INSTALLED IN ACCORDANCE WITH APPROVED STRUCTURAL DRAWINGS.
12. FIELD VERIFY ALL EXISTING GRADES. CONTRACTOR SHALL NOTIFY ARCHITECT OF CONDITIONS DIFFERING FROM THOSE SHOWN ON THE DRAWINGS.
13. REMOVE AND LEGALLY DISPOSE OF ALL DEMOLISHED MATERIALS OFF SITE UNLESS OTHERWISE NOTED.
    RESTORE ALL DISTURBED AREAS TO MATCH EXISTING ADJACENT CONDITIONS
14. ALL CONSTRUCTION ACTIVITIES SHALL COMPLY WITH DISTRICT REQUIREMENTS FOR SAFETY, SECURITY, AND CAMPUS OPERATIONS.

LICENSED ARCHITECT
RODOLFO L. CHACON
No. C 28554
Ren. _____
STATE OF CALIFORNIA

REVISION	DESCRIPTION

FREEDOM HIGH SCHOOL

BASEBALL INFIELD & SOFTBALL OUTFIELD IMPROVEMENTS

1050 Neroly Road
Oakley, CA 94561

CHACON ARCHITECTURE
RODOLFO L.CHACON
EMAIL: rodolfo@chaconarchitecture.com
PHONE: 925-504-8098
ADDRESS : 2106 BOLERO,
BAY POINT, CA. 94565
WWW.CHACONARCHITECTURE.COM

Project Number
Issue Date

KEY MAP

SHEET TITLE

PROPOSED ENLARGED PLAN

A103

PLOT DATE: 10/26/2026 10:11:22 AM


ATTACHMENT 6

FOR REFERENCE ONLY – SLEEVE INSTALLATION

Sportsfield Specialties Detail SK-01


Overhead Batting Tunnel Foundation Details (Sleeve w/ Cold Joint)

NOTE: BATTING TUNNELS SHOULD NOT BE USED WHEN WINDS ARE FORECAST TO EXCEED 50MPH



NOTES:

1. DESIGN PER ASCE 7-10, 105mph (EXP. B)
2. CONCRETE SHALL MEET THE FOLLOWING:
   a. 28 DAY STRENGTH = 4,000psi (MIN.)
   b. W/C RATIO = 0.46
   c. AIR ENTRAINMENT = 5.5 +/- 1%
3. REINFORCING BAR SHALL MEET ASTM A615, GRADE 60.
4. UNIT WEIGHT OF SOIL = 115pcf
5. SOIL INTERNAL ANGLE OF FRICTION USED FOR DESIGN = 28 DEGREES
6. MAX. POLE HEIGHT/SPACING = 14.5'/20'
7. WATER TABLE ASSUMED TO BE BELOW BOTTOM OF FOOTING FOR DESIGN.
8. COMPACT SOIL SURROUNDING FOOTING TO 95% MODIFIED PROCTOR.



SYSTEM NOTES:

1. SYSTEM FOR USE WITH #36 1¾"X1¾" NETTING.
2. APPLICABLE FOR ALL OVERHEAD TUNNEL VARIATIONS.

1 / SK-01 FOOTING DETAILS

SCALE: NONE

-VERIFY FOUNDATION MEETS LOCAL CODES AND REGULATIONS PRIOR TO INSTALLATION.
-SITE SOIL PROPERTIES MUST MEET (OR BETTER) THE DESIGN PARAMETERS LISTED ABOVE
-FROST DEPTH AND/OR WATER TABLE ELEVATION MAY HAVE AN ADVERSE EFFECT ON THE ABOVE DESIGN, SITE SPECIFIC DESIGNS ARE ALWAYS RECOMMENDED.

PROPRIETARY AND CONFIDENTIAL
THE INFORMATION CONTAINED IN THIS DRAWING IS THE SOLE PROPERTY OF SPORTSFIELD SPECIALTIES INC. ANY REPRODUCTION IN PART OR AS A WHOLE WITHOUT THE WRITTEN PERMISSION OF SPORTSFIELD SPECIALTIES IS PROHIBITED.

PRELIMINARY - NOT FOR CONSTRUCTION

SPORTSFIELD SPECIALTIES
WWW.SPORTSFIELDSPECIALTIES.COM

Project Name
SFDBTO
STANDARD FOUNDATION DESIGN FOR OVERHEAD BATTING TUNNELS
ASCE 7-10 (105mph) EXPOSURE 'B'

Drawing Title
OVERHEAD BATTING TUNNEL FOUNDATION DETAILS (SLEEVE w/COLD JOINT)

Scale: AS SHOWN
Project No.:
Date: JULY 21, 2016

WARNING: THE ALTERATION OF THIS MATERIAL IN ANY WAY, UNLESS DONE UNDER THE DIRECTION OF A COMPARABLE PROFESSIONAL, I.E. ARCHITECT FOR AN ARCHITECT, ENGINEER FOR AN ENGINEER, LANDSCAPE ARCHITECT FOR A LANDSCAPE ARCHITECT OR LICENSED SURVEYOR FOR A LICENSED SURVEYOR, IS A VIOLATION OF THE NEW YORK STATE EDUCATION LAW AND/OR REGULATIONS AND IS A CLASS 'A' MISDEMEANOR.

Drawing No.
SK-01