SETTEMBRINO ARCHITECTS

26.030 HVAC Replacement @ Lanoka Harbor ES
Lacey Township BOE
November 13, 2026
BID TAB

		COMPANY	CONTRACT #1: HVAC Replacement @ Lanoka Harbor ES	ADD ALTERNATE NO. 1.1 – Furnish and install upgrades to the Multi-Purpose Room including ceiling work, new lighting, and acoustical treatments	Total Contract 1 & Add Alt 1	Clarification #1	ADDENDUM #1	BID BOND	SURETY	DPMC	Uncompleted Contracts
		All Coast Service Inc	$ 1,441,817.00	$ 93,817.00	$ 1,535,634.00	X	X	X	X	X	X
		Gaudelli Bros Inc	$ 1,422,000.00	$ 252,200.00	$ 1,674,200.00	X	X	X	X	X	X
		Thassian Mechanical Contracting, Inc	$ 1,490,000.00	$ 240,000.00	$ 1,730,000.00	X	X	X	X	X	X
		EACM Corp	$ 1,250,000.00	$ 485,000.00	$ 1,735,000.00	X	X	X	X	X	X
		H&S Construction & Mechanical	$ 1,532,000.00	$ 237,000.00	$ 1,769,000.00	X	X	X	X	X	X
		Kappa Construction Corp	$ 1,750,000.00	$ 180,000.00	$ 1,930,000.00	X	X	X	X	X	X